



COMMISSION PACKAGE

ACTION REQUESTED:

Approval is requested to award Contract No. BL5273B11, for the *Clinton Zone 30-42 Inch Transmission Main Phase III* (located in Clinton, Prince George's County, Maryland), to Garney Companies in the amount of \$8,542,224.00 with a substantial completion time of 730 calendar days.

PROJECT OVERVIEW:

This contract is for the construction of Phase III of IV of this project. Phase I (BL5273D11) has been completed. Phase II (BL5273E11) is currently being constructed as part of the State Highway Administration Contract PG1755370. Phase III consists of the construction of a water transmission main along Branch Avenue (MD 5) from Surratts Road in the north to approximately 1,300 feet south of Moores Road. The north end of the project will terminate just south of Surratts Road with a cap or plug for the future connection of Phase IV.

CONTRACT DATA:

CONTRACT NO. :	BL5273B11	CUMULATIVE CONTRACT AMOUNT:	\$8,542,224.00
CONTRACT TERM:	730 CALENDAR DAYS	CONTRACT TYPE:	CONSTRUCTION
PROCUREMENT TYPE:	IFB	OPTION TERM:	N/A
PROJECT LOCATION:	<input type="checkbox"/> MONTGOMERY COUNTY <input checked="" type="checkbox"/> PRINCE GEORGE'S COUNTY <input type="checkbox"/> BOTH	SLMBE CONCURRENCE:	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO

AWARDEE INFORMATION:

AWARDEE:	GARNEY COMPANIES
CONTRACT AMOUNT:	\$8,542,224.00
PAST PERFORMANCE:	<input checked="" type="checkbox"/> SATISFACTORY <input type="checkbox"/> NO PAST PERFORMANCE

SLMBE PREFERENCE: MINIMUM 25% SUBCONTRACTING REQUIREMENT

- AFRICAN AMERICAN ASIAN AMERICAN NATIVE AMERICAN
 HISPANIC AMERICAN WOMEN OWNED WSSC-SLBE APPROVED

SUBCONTRACTORS (SLMBE APPROVED SUBCONTRACTING PLAN)	PROFFERED PERCENTAGE	CLASSIFICATION	SUMMARY OF SERVICES
Apex Petroleum Corporation	1.40%	African American	Sales/delivery of fuel to site, i.e. diesel
G.E. Frisco Co., Inc.	16.04%	Asian American	Building Materials
Kim Engineering, Inc,	0.36%	Asian American	Compaction Testing/Construction Stakeout
SJ and Son Construction and Trucking, LLC	7.68%	SLBE	Trucking, Hauling and Spoils Disposal

STATEMENT OF DETERMINATION AND FINDINGS

BASED UPON A THOROUGH REVIEW AND ANALYSIS OF THE CONTRACTOR'S PROPOSAL AND ALL OTHER SUPPORTING DOCUMENTATION SUBMITTED BY THE CONTRACTOR, AND IN CONJUNCTION WITH THE DUE DILIGENCE PERFORMED BY THE PROCUREMENT OFFICE, I CERTIFY THAT THE AWARD OF [BL5273B11] IS RELEVANT, FAIR AND REASONABLE, AND IN THE BEST INTEREST OF THE COMMISSION. TO THE BEST OF MY KNOWLEDGE AND BELIEF ALL APPLICABLE REGULATORY AND STATUTORY PROVISIONS WERE ADHERED TO WHEN DETERMINING AWARD. *AA* BUYER INITIALS

COMMITTEE REVIEW & APPROVAL



Gary J. Gumm, P.E.
Chief Engineer

5/3/17

Date



Towanda R. Livingston
SLMBE Director

Date


5/4/17



David E. Malone
Chief Procurement Officer

Date


5/4/17



Joe Mantua
Deputy General Manager

Date

5/4/17



Carla A. Reid
General Manager/CEO

Date

05/08/17

This is to certify that the Washington Suburban Sanitary Commission on this date voted to approve the above action.

This is to certify that the Washington Suburban Sanitary Commission on this date voted to approve the above action with the following stipulations:

This is to certify that the Washington Suburban Sanitary Commission on this date voted not to approve the above action.

COMMISSION

Date

WASHINGTON SUBURBAN SANITARY COMMISSION
PROCUREMENT OFFICE
BID TABULATION

CONTRACT NO:		BL5273B11		NO OF BIDDERS:		5									
PROJECT:		Clinton Zone 30-42 inch Transmission Main Phase III		SLRF CONTRACT:		No									
LOCATION:		Prince George's County		BID DATE:		03/30/17									
COMPLETION TIME:				LIQUIDATED DAMAGES:		\$ 1,526.00									
#	ITEM	UOM	QTY	ENGINEER'S ESTIMATE		GARNY COMPANIES		ALLAN MYERS MD, Inc		SAGRES CONSTRUCTION CORPORATION		S.J. LOUIS CONSTRUCTION INC		NORTHEAST REMSCO CONSTRUCTION INC	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	Test pit in paved areas (non-arterial and non-state roads)	CY	--	\$ 270.00											
2	Test pit in arterial and state roads	CY	--	\$ 325.00											
3	Test pit in non-paved areas	CY	--	\$ 95.00											
4	Gravel backfill below subgrade	CY	--	\$ 78.00											
5	Silt fence	LF	--	\$ 5.00											
6	Straw bale dike	LF	--	\$ 6.50											
7	Crusher run CR-6	CY	--	\$ 85.00											
8	Borrow trench backfill	CY	--	\$ 52.00											
9	Mobilization and Demobilization	LS	1	\$ 678,716.60	\$ 678,716.60	\$ 975,000.00	\$ 975,000.00	\$ 1,426,127.00	\$ 1,426,127.00	\$ 325,000.00	\$ 325,000.00	\$ 895,200.00	\$ 895,200.00	\$ 2,264,115.00	\$ 2,264,115.00
10	Maintenance Traffic	LS	1	\$ 392,477.23	\$ 392,477.23	\$ 340,000.00	\$ 340,000.00	\$ 275,000.00	\$ 275,000.00	\$ 225,000.00	\$ 225,000.00	\$ 400,000.00	\$ 400,000.00	\$ 200,000.00	\$ 200,000.00
11	Erosion and Sediment Controls	LS	1	\$ 1,369,159.91	\$ 1,369,159.91	\$ 320,000.00	\$ 320,000.00	\$ 875,000.00	\$ 875,000.00	\$ 190,000.00	\$ 190,000.00	\$ 525,000.00	\$ 525,000.00	\$ 908,000.00	\$ 908,000.00
12	Install 20-inch Ductile Iron Pipe (Class 54)	LF	60	\$ 295.88	\$ 17,752.80	\$ 160.00	\$ 9,600.00	\$ 150.00	\$ 9,000.00	\$ 328.00	\$ 19,680.00	\$ 500.00	\$ 30,000.00	\$ 335.00	\$ 20,100.00
13	Install 30-inch Ductile Iron Pipe (Class 54)	LF	2,100	\$ 410.54	\$ 862,134.00	\$ 170.00	\$ 357,000.00	\$ 230.00	\$ 462,000.00	\$ 328.00	\$ 688,800.00	\$ 275.00	\$ 577,500.00	\$ 325.00	\$ 682,500.00
14	Furnish and Install 48-inch Casing by Bore and Jack, Including Installation of 30-inch Water Main	LF	220	\$ 1,787.55	\$ 393,261.00	\$ 1,950.00	\$ 429,000.00	\$ 1,300.00	\$ 286,000.00	\$ 1,800.00	\$ 396,000.00	\$ 4,000.00	\$ 880,000.00	\$ 2,640.00	\$ 580,800.00
15	Install 42-inch Ductile Iron Pipe (Class 54)	LF	12,200	\$ 369.79	\$ 4,511,438.00	\$ 212.00	\$ 2,586,400.00	\$ 225.00	\$ 2,745,000.00	\$ 328.00	\$ 4,001,600.00	\$ 300.00	\$ 3,660,000.00	\$ 513.00	\$ 6,258,600.00
16	Furnish and install blow off connection	LF	140	\$ 2,022.03	\$ 283,084.20	\$ 2,500.00	\$ 350,000.00	\$ 1,300.00	\$ 182,000.00	\$ 2,817.00	\$ 394,380.00	\$ 4,250.00	\$ 595,000.00	\$ 3,763.00	\$ 526,820.00
17	Furnish and Install 60-inch Steel Casing by Open Cut, Including Installation of 42-inch Water Main	LF	73	\$ 1,375.60	\$ 100,418.80	\$ 1,975.00	\$ 144,175.00	\$ 800.00	\$ 58,400.00	\$ 780.00	\$ 56,940.00	\$ 1,100.00	\$ 80,300.00	\$ 1,030.00	\$ 75,190.00
18	Furnish and Install Entry Port Vault with Air/Vacuum Valve	EA	2	\$ 111,399.37	\$ 222,798.74	\$ 70,000.00	\$ 140,000.00	\$ 68,000.00	\$ 136,000.00	\$ 60,000.00	\$ 120,000.00	\$ 150,000.00	\$ 300,000.00	\$ 66,100.00	\$ 132,200.00
19	Furnish and Install Vault with Air/Vacuum Valve	EA	2	\$ 62,584.18	\$ 125,168.36	\$ 60,000.00	\$ 120,000.00	\$ 53,000.00	\$ 106,000.00	\$ 40,000.00	\$ 80,000.00	\$ 150,000.00	\$ 300,000.00	\$ 91,250.00	\$ 182,500.00
20	Install Blow off Connections, Piping and Manholes	EA	6	\$ 62,392.07	\$ 374,352.42	\$ 25,000.00	\$ 150,000.00	\$ 20,000.00	\$ 120,000.00	\$ 19,500.00	\$ 117,000.00	\$ 10,000.00	\$ 60,000.00	\$ 22,610.00	\$ 135,660.00
21	Furnish and Install 30-inch Gate Valve and Vault Structure	EA	2	\$ 137,402.64	\$ 274,805.28	\$ 130,000.00	\$ 260,000.00	\$ 130,000.00	\$ 260,000.00	\$ 130,000.00	\$ 260,000.00	\$ 300,000.00	\$ 600,000.00	\$ 151,100.00	\$ 302,200.00
22	Furnish and Install Entry Port Vault with Air/Vacuum Valve and 42-inch Gate Valve	EA	3	\$ 336,307.75	\$ 1,008,923.25	\$ 320,000.00	\$ 960,000.00	\$ 400,000.00	\$ 1,200,000.00	\$ 378,000.00	\$ 1,134,000.00	\$ 350,000.00	\$ 1,050,000.00	\$ 397,260.00	\$ 1,191,780.00
23	Furnish and Install Entry Port and 42-inch Gate Valve Vault	EA	1	\$ 296,853.22	\$ 296,853.22	\$ 270,000.00	\$ 270,000.00	\$ 370,000.00	\$ 370,000.00	\$ 360,000.00	\$ 360,000.00	\$ 350,000.00	\$ 350,000.00	\$ 369,050.00	\$ 369,050.00
24	Furnish and Install Dual Entry Port and 42-inch Gate Valve Vault	EA	2	\$ 204,816.48	\$ 409,632.96	\$ 310,000.00	\$ 620,000.00	\$ 400,000.00	\$ 800,000.00	\$ 740,000.00	\$ 1,480,000.00	\$ 350,000.00	\$ 700,000.00	\$ 380,775.00	\$ 761,550.00
25	Restoration of Paved Areas	LS	1	\$ 190,621.03	\$ 190,621.03	\$ 300,000.00	\$ 300,000.00	\$ 125,000.00	\$ 125,000.00	\$ 190,000.00	\$ 190,000.00	\$ 300,000.00	\$ 300,000.00	\$ 296,800.00	\$ 296,800.00
26	Curb and Gutter in State Roadway	LF	50	\$ 50.59	\$ 2,529.50	\$ 195.00	\$ 9,750.00	\$ 50.00	\$ 2,500.00	\$ 75.00	\$ 3,750.00	\$ 100.00	\$ 5,000.00	\$ 94.00	\$ 4,700.00
27	Reforestation Areas	LS	1	\$ 982,899.91	\$ 982,899.91	\$ 29,999.00	\$ 29,999.00	\$ 115,000.00	\$ 115,000.00	\$ 230,000.00	\$ 230,000.00	\$ 125,000.00	\$ 125,000.00	\$ 631,420.00	\$ 631,420.00
28	Furnish and Install Access Road Gate	EA	2	\$ 3,269.05	\$ 6,538.10	\$ 4,400.00	\$ 8,800.00	\$ 3,000.00	\$ 6,000.00	\$ 5,000.00	\$ 10,000.00	\$ 4,000.00	\$ 8,000.00	\$ 4,265.00	\$ 8,530.00
29	Furnish and Install Anode Test Station	EA	20	\$ 4,997.72	\$ 99,954.40	\$ 2,500.00	\$ 50,000.00	\$ 750.00	\$ 15,000.00	\$ 2,000.00	\$ 40,000.00	\$ 2,000.00	\$ 40,000.00	\$ 4,132.00	\$ 82,640.00
30	Furnish and Install Casing Test Station	EA	5	\$ 1,242.24	\$ 6,211.20	\$ 7,500.00	\$ 37,500.00	\$ 750.00	\$ 3,750.00	\$ 2,400.00	\$ 12,000.00	\$ 2,000.00	\$ 10,000.00	\$ 3,570.00	\$ 17,850.00
31	Site Works	LS	1	\$ 453,177.25	\$ 453,177.25	\$ 75,000.00	\$ 75,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 100,000.00	\$ 150,000.00	\$ 150,000.00	\$ 343,110.00	\$ 343,110.00
GRAND TOTAL					\$ 13,062,908.16	\$ 8,542,224.00	\$ 8,542,224.00	\$ 9,677,777.00	\$ 9,677,777.00	\$ 10,434,150.00	\$ 10,434,150.00	\$ 11,641,009.00	\$ 11,641,009.00	\$ 15,976,115.00	\$ 15,976,115.00