

WASHINGTON SUBURBAN SANITARY COMMISSION

SEP GENERAL CONDITIONS AND STANDARD SPECIFICATIONS

ATTACHMENTS	DATE RELEASED
2 Hr High Pressure Leakage Test, Water Main Computations	April 2009
2 Hr Water House Conn Hydrostatic Pressure & Leakage Test Comp	January 2007
8 Hr Water Main Pressure and Leakage Test Computations	July 2011
8 or 2 Hr Pressure and Leakage Test Report	July 2011
Air Test of Sanitary Sewer Report	January 2007
As-Built Service Connection Certification	April 2009
Certified Partial Release of Liens	July 2013
Certified Release of Liens	July 2013
Compaction Test Report	January 2006
Construction Stakeout Form	January 2006
Contractor Work Order Request	July 2011
Fire Hydrant As-Built Sheet	December 2013
Gravity Sewer and Water Main As-Built and House Connection Final Instructions	April 2012
Maintenance Bond One Year	July 2013
Maintenance Bond Two Year	July 2013
Materials Checklist	July 2013
Partial Release for Service Request	April 2009
Partial Substantial Completion - Applicant Checklist	April 2009
Sanitary Sewer Overflow Report	July 2013
Sewer As-Built Data Worksheet	January 2006
Sewer Mainline Mandrel Test Report	April 2009
SHC TV Inspection Report	April 2009
Subcontractor / Manufacturer / Supplier Report	January 2006
Substantial Completion Checklist	July 2011
Substitutions for Specified Items	January 2006
System Extension Permit - Release for Service Request	July 2011