Solicitation Description	Service Type	Potential Solicitation Type	*Estimated Posting Date *This is a guide for informational purposes only and may be revised at any time without notice. FY is July 1 – June 30
Marker Posts	Goods and Services	IFB	Mar-19
Legal Services	Professional Services	RFP	Mar-19
Videographic Services	Professional Services	RFQ	Mar-19
Property/Boiler Insurance	Goods and Services	RFP	Mar-19
Overflow Printing Services	Goods and Services	IFB	Mar-19
Uniforms	Goods and Services	RFP	Mar-19
Fitness for Duty Comp. Evaluations	Goods and Services	IFB	Mar-19
Medical Consulting Services	Goods and Services	IFB	Mar-19
Sewage Sludge Management	Goods and Services	IFB	Mar-19
Pest Control	Goods and Services	IFB	Mar-19
Pre-printed Envelopes	Goods and Services	IFB	Apr-19
Uniform Rental Services	Goods and Services	RFQ	Apr-19
Air Compressor Parts	Goods and Services	RFQ	Apr-19
Blue Plains Biosolids Management & Hauling	Goods and Services	IFB	Apr-19
Roofing maint. & repair	Goods and Services	IFB	Apr-19
CPR/AED, First Aid & Oxygen Training	Goods and Services	RFQ	May-19
Truck Scales	Goods and Services	IFB	May-19
Concrete Grade Rings	Goods and Services	IFB	Jun-19
Fabrication of Gears	Goods and Services	IFB	Jun-19
Concrete Services	Goods and Services	IFB	Jun-19
Manhole Concrete Components	Goods and Services	IFB	Jul-19
Repair Sleeves	Goods and Services	IFB	Jul-19
Moodle	Goods and Services	RFP	Jul-19
Repair & Replacement of Snow Emergency Equipment	Goods and Services	RFQ	Aug-19
Meter Nut Seals	Goods and Services	RFQ	Aug-19
AED Program Management	Goods and Services	RFQ	Sep-19
Shop Towel Rental	Goods and Services	RFQ	Sep-19
Traffic Control	Goods and Services	IFB	Sep-19
Badger Meter Parts	Goods and Services	IFB	Sep-19
Liability & Crime Insurance	Goods and Services	RFP	Oct-19
Upfitting Emergency Vehicles	Goods and Services	RFQ	Oct-19
Hydraulic Component Repair	Goods and Services	RFQ	Oct-19
Channel Grinder Services	Goods and Services	IFB	Oct-19
Wastewater Engineering Services BOA	Construction	RFP	Oct-19
Inst. Repair & Calibration Services for Flow & Transmitters	Goods and Services	IFB	Oct-19
Pipe Armoring Construction Services	Construction	RFP	Dec-19
Underground Locator	Goods and Services	IFB	Dec-19
Marlboro Zone Reinforcement Main	Construction	IFB	FY 18, Q4
Transmission Main Replacement (8 each)	Construction	IFB	FY 18, Q4 --> FY 19, Q3
Distribution Main Replacement (7 each)	Construction	IFB	FY 18, Q4 --> FY 19, Q3
Patuxent WFP 24-inch Water Main	Construction	IFB	FY 19, Q1
Patuxent 48" Raw Water Pipeline	Construction	IFB	FY 19, Q1
Old Branch 30-inch Transmission Main	Construction	IFB	FY 19, Q2
Consolidated Lab Gas Storage	Construction	IFB	FY 19, Q3
Little Anacostia WWPS and Force Main	Construction	IFB	FY 19, Q4
Clarksburg WWPS	Construction	IFB	FY 19, Q4
Branch Avenue Water Transmission Improvements - Phase IV	Construction	IFB	FY 20, Q2
Potomac WFP Air Scour Improvements	Construction	IFB	FY19, Q1
Rock Creek Septage and FOG Discharge Facility	Construction	IFB	FY19, Q3
Anacostia Septage Discharge Facility	Construction	IFB	FY19, Q3
Piscataway WWTP Electrical Upgrades	Construction	IFB	FY19, Q3
Staff Augmentation Technical Services	Professional Services	IFB	FY19, Q4
Swan Creek WWPS Pump Replacement	Construction	IFB	FY19,Q3
Green Branch/Mill Branch WWPS MCC Replacement	Construction	IFB	FY20, Q4
Aggregate Storage Bins at WSSC Depots	Construction	IFB	FY20, Q4
Sewer Design BOA (ESA & Roads)	Professional Services	IFB	FY20, Q4
Water Design BOA (Distribution, Transmission, Large Valve Vaults, Meter Vaults)	Professional Services	IFB	FY20, Q4
Clearwater Pilot Program	Professional Services	IFB	FY20, Q4
Consolidated Lab Expansion	Professional Services	RFP	FY20,Q2
Forensics BOA	Professional Services	RFP	FY20,Q3
Western Branch Main Substation Replacement	Professional Services	RFP	FY20,Q3
Western Branch Splitter Box	Construction	IFB	FY20,Q3
e-Builder Managed Services	Professional Services	RFP	FY20,Q4
Pointer Ridge Elevated Water Storage Rehabilitation	Construction	IFB	FY21, Q1
Water and Wastewater Process Engineering BOA	Professional Services	RFP	FY21,Q1
Piscataway WWTP Raw Sewage Pumping Station	Construction	IFB	FY22
Piscataway Filter Replacement	Construction	IFB	FY22
Piscataway WWTP Septage Discharge Facility	Construction	IFB	FY23